

<b>BID 19-003 Security Fencing &amp; Installation</b>			<b>awarded vendor</b>	
<b>COMPANY NAME</b>	<b>Caliper Well Services LLC</b>	<b>Futra-Vest Construction</b>	<b>Rockin' J Fence LLC</b>	<b>Twin Mountain Fence Company</b>
<b>ADDRESS</b>	20350 Finks Road	PO Box 5986	933 E 42nd Street	PO Box 2240
<b>CONTACT NAME</b>	Christoval, TX 76935	San Angelo, TX 76902	San Angelo, TX 76903	San Angelo, TX 76902
<b>PHONE #</b>	Riley Crain	Antonio Torres	Jory Rector	Ryan Jansa
<b>EMAIL</b>	325.450.0388	325.206.0147	325.656.5620	325.944.8661
	<a href="mailto:rileycrain@yahoo.com">rileycrain@yahoo.com</a>	<a href="mailto:antoniohtorres@yahoo.com">antoniohtorres@yahoo.com</a>	<a href="mailto:jrec3@aol.com">jrec3@aol.com</a>	<a href="mailto:ryan@twinmountainfence.com">ryan@twinmountainfence.com</a>
<b>1)AUSTIN ELEMENTARY</b> Fencing shall include 1,146ft of chair link fencing, 7 total gates, gate locks, hardware, and all appurtenances and accessories as required for a complete installation				
1a) Fence Material Price	12,770.00	12,066.00	13,536.00	17,005.60
1b) Labor for full install	12,640.00	12,066.00	5,730.00	8,366.00
1c) Total Turnkey Price	25,410.00	24,132.00	19,266.00	25,371.60
1d) Percent (%) markup for additional work	15%	10%		10-15%
<b>2)MCGILL ELEMENTARY</b> Fencing shall include 130ft of black PVC chain link fencing & 1,065ft galvanized fencing, 13 total gates, gate locks, hardware and all appurtenance and accessories as required for a complete installation				
2a) Fence Material Price	16,468.00	11,182.50	11,891.00	20,825.91
2b) Labor for full install	13,570.00	11,182.50	5,975.00	8,724.00
2c) Total Turnkey Price	30,038.00	22,365.00	17,866.00	29,549.91
2d) Percent (%) markup for additional work	15%	10%		10-15%
<b>3)LEE MIDDLE SCHOOL</b> Fencing shall include 1,295ft of chair link fencing, 13 total gates, gate locks, hardware, and all appurtenances and accessories as required for a complete installation				
3a) Fence Material Price	15,824.00	13,597.50	14,308.00	18,683.70
3b) Labor for full install	14,610.00	13,597.50	6,475.00	9,454.00
3c) Total Turnkey Price	30,434.00	27,195.00	20,783.00	28,137.70
3d) Percent (%) markup for additional work	15%	10%		10-15%
<b>Will you be able to complete project by the stated date of 5/15/19?</b>	YES	YES	YES	YES
<b>If NO, state your completion date:</b>				
<b>Addendum received.</b>	YES	YES	YES	YES
<b>Bid Bond Enclosed</b>	YES	YES	YES	YES
<b>Total Material &amp; Labor</b>	<b>\$85,882.00</b>	<b>\$73,692.00</b>	<b>\$57,915.00</b>	<b>\$83,059.21</b>
<b>A \$6,000 owners contingency will be added to final price of all bids by the owner.</b>	<b>\$6,000.00</b>	<b>\$6,000.00</b>	<b>\$6,000.00</b>	<b>\$6,000.00</b>
<b>Total with Owner Contengancy</b>	<b>\$91,882.00</b>	<b>\$79,692.00</b>	<b>\$63,915.00</b>	<b>\$89,059.21</b>
<b>Total Score</b>	<b>76</b>	<b>85</b>	<b>93</b>	<b>81</b>